WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 98X319
CONTRACT NO: 005683
VERSI ON NO : 1

HWY : SR 508

TITLE : SR 508
MP 5 VIC. TO HYAK RD. VIC

REVISION NO : 1
REGON NO : 4
WORK ORDER# : 0L3324

BI DS OPENED ON : Jun 3 1999
AWARDED ON : Jun 7 1999

------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

OSTRANDER ROCK & CONSTRUCTI Of W LDER CONSTRUCTI ON COVPAN) W F. ANDERSON CONSTRUCTI ON
6150 OCEAN BEACH HWY 3200 113TH AVE SW 212 M DDLE FORK RD

PROJECT 98X319 LONGVI EW WA 986329451 OLYMPIA WA 985129160 CHEHALIS WA 985328603
COUNTY(S) : LEWS CONTRACTOR NUMBER : 620500 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100393
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S
51, 800. 00 40, 000. 00 34, 235. 00 14, 500. 00
2 CLEARI NG AND GRUBBI NG
0. 6000 ha 2, 000. 0000 10, 000. 0000 9, 750. 0000 20, 333. 3300
1, 200. 00 6, 000. 00 5, 850. 00 12, 200. 00
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S
6, 350. 00 2, 750. 00 2,925.00 9, 200. 00
GRADI NG
4 ROADWAY EXCAVATI ON | NCL. HAUL
7990. 0000 s 15. 0000 8. 5000 9. 0500 9. 7600
119, 850. 00 67, 915. 00 72, 309. 50 77,982. 40
5 SELECT BORROW | NCL. HAUL
6865. 0000 t 8. 0000 10. 0000 10. 1000 8. 7400
54, 920. 00 68, 650. 00 69, 336. 50 60, 000. 10
DRAI NAGE
6 DI TCH EXCAVATI ON | NCL. HAUL
95. 0000 s 20. 0000 15. 0000 14. 7500 21. 0500
1, 900. 00 1, 425. 00 1, 401. 25 1,999. 75
7 GRATE I NLET TYPE 1 OR 2
1. 0000 EACH 2, 700. 0000 1, 800. 0000 1, 390. 0000 600. 0000
2, 700. 00 1, 800. 00 1, 390. 00 600. 00
8 DROP | NLET TYPE 1
1. 0000 EACH 2, 000. 0000 2, 600. 0000 2, 185. 0000 600. 0000
2, 000. 00 2, 600. 00 2,185.00 600. 00
9 ASPHALT CONC. GUTTEF
98. 0000 w 33. 0000 30. 0000 31. 2500 41. 8400
3, 234. 00 2, 940. 00 3,062. 50 4,100. 32
10 HAND PLACED RI PRAP
4. 0000 s 300. 0000 100. 0000 96. 5000 300. 0000
1, 200. 00 400. 00 386. 00 1, 200. 00



DOT_RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 98X319 REVI SION NO : 1 BI DS OPENED ON : Jun 3 1999
CONTRACT NO: 005683 REGION NO : 4 AWARDED ON : Jun 7 1999
VERSI ON NO : 1 WORK ORDER# : 0L3324
HAWY L SR 508 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 508 OSTRANDER ROCK & CONSTRUCTI O W LDER CONSTRUCTI ON COMPAN) W F. ANDERSON CONSTRUCTI ON
MP 5 VIC. TO HYAK RD. VIC. 6150 OCEAN BEACH HWY 3200 113TH AVE SW 212 M DDLE FORK RD
98X319
PROJECT LONGVI EW WA 986329451 OLYMPIA WA 985129160 CHEHALIS WA 985328603
COUNTY(S) : LEWS CONTRACTOR NUMBER : 620500 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100393
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
11 Rl PRAP BARBS
235. 0000 t 45. 0000 24.0000 28.5000 43. 4000
10, 575. 00 5, 640. 00 6, 697. 50 10, 199. 00
12 QUARRY SPALLS
250. 0000 s 25. 0000 17. 0000 51. 5000 31. 6000
6, 250. 00 4, 250. 00 12, 875. 00 7,900. 00
13 SCHEDULE A CULV. PIPE 300 MM DI AM
73. 0000 w 40. 0000 85. 0000 54.5000 41.1000
2,920. 00 6, 205. 00 3,978.50 3, 000. 30
14 SCHEDULE A CULV. PIPE 450 MM DI AM
56. 0000 w 45. 0000 110. 0000 69. 7500 62. 5000
2,520. 00 6, 160. 00 3,906. 00 3, 500. 00
15 SCHEDULE A CULV. PIPE 600 MM DI AM
24. 0000 w 90. 0000 130. 0000 280. 0000 125. 0000
2, 160. 00 3,120. 00 6, 720. 00 3, 000. 00
16 TR 2 ST. CULV. PIPE 1.6 MM TH. 1200 MM DI AM
20. 3000 w 320. 0000 280. 0000 435, 0000 241. 3800
6, 496. 00 5, 684. 00 8, 830. 50 4,900. 01
SURFACI NG
17 CRUSHED SURFACI NG BASE COURSE
5230. 0000 t 16. 5000 12. 0000 13. 0500 11. 7800
86, 295. 00 62, 760. 00 68, 251. 50 61, 609. 40
LI QUI D ASPHALT
18 ASPHALT FOR TACK COAT
3.8200 t 425. 0000 350. 0000 320. 0000 366. 4900
1, 623. 50 1, 337.00 1,222.40 1, 399. 99
19 ANTI - STRI PPI NG ADDI Tl VE
EST.
3, 755. 00 3, 755. 00 3, 755. 00 3, 755. 00
ASPHALT CONCRETE PAVEMENT
20 PLANI NG Bl TUM NOUS PAVEMENT
420. 0000 e 11. 0000 11. 0000 13. 7500 14. 2900
4,620. 00 4,620.00 5, 775. 00 6, 001. 80



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

* ok * * Kk *

PS&E JOB NO: 98X319 REVI SION NO : 1 BI DS OPENED ON : Jun 3 1999
CONTRACT NO: 005683 REGION NO : 4 AWARDED ON : Jun 7 1999
VERSI ON NO : 1 WORK ORDER# : 0L3324
HAWY L SR 508 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 508 OSTRANDER ROCK & CONSTRUCTI O W LDER CONSTRUCTI ON COMPAN) W F. ANDERSON CONSTRUCTI ON
MP 5 VIC. TO HYAK RD. VIC. 6150 OCEAN BEACH HWY 3200 113TH AVE SW 212 M DDLE FORK RD
98X319
PROJECT LONGVI EW WA 986329451 OLYMPIA WA 985129160 CHEHALIS WA 985328603
COUNTY(S) : LEWS CONTRACTOR NUMBER : 620500 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100393
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENT
21 ASPHALT CONC. FOR PRELEVELING CL. G PG 58- 2
420. 0000 t 50. 0000 36. 9000 38. 7500 40. 9500
21, 000. 00 15, 498. 00 16, 275. 00 17, 199. 00
22 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
3965. 0000 t 40. 0000 34,3000 36. 0000 39. 0900
158, 600. 00 135, 999. 50 142, 740. 00 154, 991. 85
23 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC
4,120.00 4,120. 00 4,120. 00 4,120. 00
24 COMPACTI ON PRI CE ADJUSTMENT
CALC
2, 050. 00 2, 050. 00 2, 050. 00 2, 050. 00
25  ADDI TI ONAL COST FOR ASPHALT APPROACH
16. 0000 EACH 50. 0000 250. 0000 245. 0000 231. 2500
800. 00 4, 000. 00 3,920. 00 3, 700. 00
EROSI ON CONTROL AND PLANTI NG
26 SEEDI NG, FERTILIZI NG, AND MULCHI NG
0. 8200 ha 1, 350. 0000 2, 600. 0000 2,220. 0000 2,926. 8300
1,107. 00 2,132.00 1, 820. 40 2, 400. 00
27 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
4,500. 00 4,500. 00 4,500. 00 4, 500. 00
TRAFFI C
28 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST
23. 0000 w 60. 0000 68. 0000 62. 0000 71. 7400
1, 380. 00 1, 564. 00 1, 426. 00 1, 650. 02
29 BEAM GUARDRAIL TYPE 1 - 2.7 M LONG POST
70. 2000 w 60. 0000 75. 0000 68. 6000 79. 7700
4,212.00 5, 265. 00 4,815.72 5,599. 85
30 BEAM GUARDRAI L FLARED TERM NAL
4. 0000 EACH 1, 000. 0000 2,100. 0000 1, 900. 0000 2,175. 0000
4, 000. 00 8, 400. 00 7, 600. 00 8, 700. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98X319 REVI SION NO : 1 BI DS OPENED ON : Jun 3 1999
CONTRACT NO: 005683 REGION NO : 4 AWARDED ON : Jun 7 1999
VERSI ON NO : 1 WORK ORDER# : 0L3324
HAWY L SR 508 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 508 OSTRANDER ROCK & CONSTRUCTI O W LDER CONSTRUCTI ON COMPAN) W F. ANDERSON CONSTRUCTI ON
MP 5 VIC. TO HYAK RD. VIC. 6150 OCEAN BEACH HWY 3200 113TH AVE SW 212 M DDLE FORK RD
98X319
PROJECT : LONGVI EW WA 986329451 OLYMPIA WA 985129160 CHEHALIS WA 985328603
COUNTY(S) : LEWS CONTRACTOR NUMBER : 620500 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100393
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
31 CONC. BARRI ER BERM TYPE 1
6. 0000 EACH 500. 0000 300. 0000 750. 0000 566. 6700
3, 000. 00 1, 800. 00 4,500. 00 3, 400. 02
32 RESETTI NG CONC. BARRI ER
149. 0000 w 13. 0000 15. 0000 18. 7000 22.1500
1, 937.00 2, 235. 00 2,786.30 3,300. 35
33 M SCELLANEOQUS TRAFFI C | TEMS
L.S.
9, 235. 00 7, 800. 00 8, 355. 00 2,300. 00
34 PERMANENT SI GNI NG
L.S.
3, 600. 00 5, 000. 00 6, 500. 00 7,500. 00
35 TYPE Il BARRI CADE
10. 0000 EACH 100. 0000 200. 0000 105. 0000 250. 0000
1, 000. 00 2, 000. 00 1, 050. 00 2,500. 00
36 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
2, 000. 00 500. 00 750. 00 6, 500. 00
37 CONTRACTOR PI LOTED TRAFFI C CONTROL
160. 0000 HR 34. 0000 50. 0000 40. 2500 53. 7500
5, 440. 00 8, 000. 00 6, 440. 00 8, 600. 00
38 TRAFFI C CONTROL LABOR
1330. 0000 HR 30. 0000 32. 0000 29. 5000 34.5900
39, 900. 00 42,560. 00 39, 235. 00 46, 004. 70
39 TRAFFI C CONTROL VEHI CLE
31. 0000 DAY 40. 0000 50. 0000 65. 0000 70. 9700
1, 240. 00 1, 550. 00 2,015. 00 2,200. 07
40 TRAFFI C CONTROL SUPERVI SOR
273.0000 HR 35. 0000 35. 0000 32.5000 36. 6300
9, 555. 00 9, 555. 00 8,872.50 9, 999. 99

41 CONSTRUCTI ON SI GNS CLASS A
44.0000 n 100. 0000 75. 0000 85. 0000 154. 5500
4, 400. 00 3, 300. 00 3, 740. 00 6, 800. 20



DOT_RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 98X319 REVI SION NO : 1 BI DS OPENED ON : Jun 3 1999
CONTRACT NO: 005683 REGION NO : 4 AWARDED ON : Jun 7 1999
VERSI ON NO : 1 WORK ORDER# : 0L3324
HAWY L SR 508 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 508 OSTRANDER ROCK & CONSTRUCTI O W LDER CONSTRUCTI ON COMPAN) W F. ANDERSON CONSTRUCTI ON
MP 5 VIC. TO HYAK RD. VIC. 6150 OCEAN BEACH HWY 3200 113TH AVE SW 212 M DDLE FORK RD
98X319
PROJECT LONGVI EW WA 986329451 OLYMPIA WA 985129160 CHEHALIS WA 985328603
COUNTY(S) : LEWS CONTRACTOR NUMBER : 620500 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100393
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
42 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
620. 0000 s 19. 6000 5. 0000 13. 3500 5. 2300
12, 152. 00 3, 100. 00 8,277.00 3,242.60
43 SHORI NG OR EXTRA EXCAVATI ON CLASS B
360. 0000 e 10. 0000 3.0000 2. 5000 4.7200
3, 600. 00 1, 080. 00 900. 00 1, 699. 20
44 PLUGG NG EXI STI NG PI PE
1. 0000 EACH 50. 0000 200. 0000 200. 0000 500. 0000
50. 00 200. 00 200. 00 500. 00
45 W RE FENCE TYPE 2
200. 0000 w 9. 0000 12. 5000 25. 0000 28.5000
1, 800. 00 2, 500. 00 5, 000. 00 5, 700. 00
46 ROADSI DE CLEANUP
EST.
6, 700. 00 6, 700. 00 6, 700. 00 6, 700. 00
47 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00 1.00 1.00
48 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-3.00 -3.00 -3.00 -3.00
49 CONSTRUCTI ON GEOTEXTI LE FOR SEPARATI ON
7570. 0000 e 3. 2500 1. 2500 1. 0000 1. 7300
24, 602. 50 9, 462. 50 7,570. 00 13, 096. 10
50 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
631. 0000 w 13. 0000 10. 0000 9. 5000 8.7200
8, 203. 00 6, 310. 00 5,994. 50 5,502. 32
51 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
860. 0000 e 6. 5000 2. 5000 3. 3500 1. 7400
5, 590. 00 2, 150. 00 2,881.00 1, 496. 40



DOT_RGGBO5

PS&E JOB NO: 98X319
CONTRACT NO: 005683
VERSI ON NO : 1

HWY : SR 508
TITLE : SR 508

REVI SI ON NO :
14
WORK ORDER# :

REGI ON NO

MP 5 VIC. TO HYAK RD. VIC

98X319
PRQJECT
COUNTY(S) : LEWS

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

1

0L3324

ENGR S. EST.
PRI CE PER UNI T/
TOTAL AMOUNT

Bl D TABULATI ON REPORT

------- LOW BI DDER

OSTRANDER ROCK & CONSTRUCTI Of W LDER CONSTRUCTI ON COVPAN)
6150 OCEAN BEACH HWY

LONGVI EW WA 986329451

CONTRACTOR NUMBER :

PRI CE PER UNI T/
TOTAL AMOUNT

------- 2ND BI DDER

3200 113TH AVE SW

OLYMPIA WA 985129160

CONTRACTOR NUMBER :

PRI CE PER UNI T/
TOTAL AMOUNT

BI DS OPENED ON : Jun 3 1999

AWARDED ON : Jun 7 1999
------- 3RD BIDDER -------

W F. ANDERSON CONSTRUCTI ON
212 M DDLE FORK RD

CHEHALIS WA 985328603
CONTRACTOR NUMBER : 100393

PRI CE PER UNI T/
TOTAL AMOUNT

| TEM | TEM DESCRI PTI ON UNI T
NO. EST. QUANTI TY MEAS
OTHER | TEMS

52 MAI LBOX SUPPORT TYPE 1-¢

7.0000

EACH

CONTRACT TOTAL

250. 0000
1, 750. 00

$719, 890. 00

250. 0000
1, 750. 00

$599, 090. 00

200. 0000
1, 400. 00

$627, 523. 57

228.5700
1,599. 99

$631, 198. 74



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 98X319
CONTRACT NO: 005683

REVISION NO : 1
REGON NO : 4

BI DS OPENED ON : Jun 3 1999
AWARDED ON : Jun 7 1999

VERSI ON NO : 1 WORK ORDER# : 0L3324
HY L SR 508 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE : SR 508 DULI N CONSTRUCTI ON, | NC. DLB EARTHWORK CO
MP 5 VIC. TO HYAK RD. VIC. 3300 GALVIN RD 2823 29TH AVE SW
98X319 98531- 9064 TUMMTER - 98512- 6106
PROJECT CENTRALIA WA 985310038 OLYMPIA WA 985020307
COUNTY(S) : LEWS CONTRACTOR NUMBER : 225200 CONTRACTOR NUMBER : 100428
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
51, 800. 00 57, 000. 00 50, 000. 00
2 CLEARI NG AND GRUBBI NG
0. 6000 ha 2, 000. 0000 9, 400. 0000 34, 500. 0000
1, 200. 00 5, 640. 00 20, 700. 00
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
6, 350. 00 4, 000. 00 1, 600. 00
GRADI NG
4 ROADWAY EXCAVATI ON | NCL. HAUL
7990. 0000 s 15. 0000 7.2000 9. 3000
119, 850. 00 57,528. 00 74, 307.00
5 SELECT BORROW | NCL. HAUL
6865. 0000 t 8. 0000 13. 0000 12. 0000
54, 920. 00 89, 245. 00 82, 380. 00
DRAI NAGE
6 DI TCH EXCAVATI ON | NCL. HAUL
95. 0000 s 20. 0000 8. 0000 21. 0000
1, 900. 00 760. 00 1, 995. 00
7 GRATE I NLET TYPE 1 OR 2
1. 0000 EACH 2, 700. 0000 2, 000. 0000 1, 600. 0000
2, 700. 00 2, 000. 00 1, 600. 00
8 DROP | NLET TYPE 1
1. 0000 EACH 2, 000. 0000 3, 000. 0000 3, 100. 0000
2, 000. 00 3, 000. 00 3, 100. 00
9 ASPHALT CONC. GUTTEF
98. 0000 w 33. 0000 35. 0000 25. 0000
3, 234. 00 3, 430. 00 2, 450. 00
10 HAND PLACED RI PRAP
4. 0000 s 300. 0000 180. 0000 120. 0000
1, 200. 00 720. 00 480. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 98X319 REVI SION NO : 1 BI DS OPENED ON : Jun 3 1999
CONTRACT NO: 005683 REGION NO : 4 AWARDED ON : Jun 7 1999
VERSI ON NO : 1 WORK ORDER# : 0L3324
HAWY CSrR 508 e 4TH BIDDER ------- 5TH BIDDER -------
TITLE : SR 508 DULI N CONSTRUCTI ON, | NC. DLB EARTHWORK CO
MP 5 VIC. TO HYAK RD. VIC. 3300 GALVIN RD 2823 29TH AVE SW
98X319 98531- 9064 TUMMTER - 98512- 6106
PROJECT CENTRALIA WA 985310038 OLYMPIA WA 985020307
COUNTY(S) : LEWS CONTRACTOR NUMBER : 225200 CONTRACTOR NUMBER : 100428
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
11 Rl PRAP BARBS
235. 0000 t 45. 0000 40. 0000 36. 0000
10, 575. 00 9, 400. 00 8, 460. 00
12 QUARRY SPALLS
250. 0000 s 25. 0000 50. 0000 35. 0000
6, 250. 00 12, 500. 00 8, 750. 00
13 SCHEDULE A CULV. PIPE 300 MM DI AM
73. 0000 w 40. 0000 75. 0000 100. 0000
2,920. 00 5, 475. 00 7,300. 00
14 SCHEDULE A CULV. PIPE 450 MM DI AM
56. 0000 w 45. 0000 132. 0000 110. 0000
2,520. 00 7,392.00 6, 160. 00
15 SCHEDULE A CULV. PIPE 600 MM DI AM
24. 0000 w 90. 0000 325. 0000 140. 0000
2, 160. 00 7, 800. 00 3, 360. 00
16 TR 2 ST. CULV. PIPE 1.6 MM TH. 1200 MM DI AM
20. 3000 w 320. 0000 400. 0000 250. 0000
6, 496. 00 8, 120. 00 5, 075. 00
SURFACI NG
17 CRUSHED SURFACI NG BASE COURSE
5230. 0000 t 16. 5000 13. 0000 16. 0000
86, 295. 00 67, 990. 00 83, 680. 00
LI QUI D ASPHALT
18 ASPHALT FOR TACK COAT
3.8200 t 425. 0000 300. 0000 300. 0000
1, 623. 50 1, 146. 00 1, 146. 00
19 ANTI - STRI PPI NG ADDI Tl VE
EST.
3, 755. 00 3, 755. 00 3, 755. 00
ASPHALT CONCRETE PAVEMENT
20 PLANI NG Bl TUM NOUS PAVEMENT
420. 0000 e 11. 0000 6. 0000 12. 0000
4,620. 00 2,520. 00 5, 040. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

* Kk *

PS&E JOB NO: 98X319 REVI SION NO : 1 BI DS OPENED ON : Jun 3 1999
CONTRACT NO: 005683 REGION NO : 4 AWARDED ON : Jun 7 1999
VERSI ON NO : 1 WORK ORDER# : 0L3324
HY L SR 508 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE : SR 508 DULI N CONSTRUCTI ON, | NC. DLB EARTHWORK CO
MP 5 VIC. TO HYAK RD. VIC. 3300 GALVIN RD 2823 29TH AVE SW
98X319 98531- 9064 TUMMTER - 98512- 6106
PROJECT CENTRALIA WA 985310038 OLYMPIA WA 985020307
COUNTY(S) : LEWS CONTRACTOR NUMBER : 225200 CONTRACTOR NUMBER : 100428
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENT
21 ASPHALT CONC. FOR PRELEVELING CL. G PG 58- 2
420. 0000 t 50. 0000 36. 0000 35. 9000
21, 000. 00 15, 120. 00 15, 078. 00
22 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
3965. 0000 t 40. 0000 33. 3000 33. 3000
158, 600. 00 132, 034. 50 132, 034. 50
23 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC
4,120.00 4,120. 00 4,120.00
24 COMPACTI ON PRI CE ADJUSTMENT
CALC
2, 050. 00 2, 050. 00 2, 050. 00
25  ADDI TI ONAL COST FOR ASPHALT APPROACH
16. 0000 EACH 50. 0000 200. 0000 200. 0000
800. 00 3, 200. 00 3, 200. 00
EROSI ON CONTROL AND PLANTI NG
26 SEEDI NG, FERTILIZI NG, AND MULCHI NG
0. 8200 ha 1, 350. 0000 2, 500. 0000 2, 500. 0000
1,107. 00 2, 050. 00 2, 050. 00
27 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
4,500. 00 4,500. 00 4,500. 00
TRAFFI C
28 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST
23. 0000 w 60. 0000 70. 0000 62. 0000
1, 380. 00 1, 610. 00 1, 426. 00
29 BEAM GUARDRAIL TYPE 1 - 2.7 M LONG POST
70. 2000 w 60. 0000 80. 0000 68. 6000
4,212.00 5, 616. 00 4,815.72
30 BEAM GUARDRAI L FLARED TERM NAL
4. 0000 EACH 1, 000. 0000 2, 150. 0000 1, 900. 0000
4, 000. 00 8, 600. 00 7, 600. 00



DOT_RGGBO5
PS&E JOB NO: 98X319 REVI SI ON NO :
CONTRACT NO: 005683 REG ON NO
VERSI ON NO : 1 WORK ORDER# :
HWY : SR 508
TI TLE : SR 508
MP 5 VIC. TO HYAK RD. VIC.
98X319
PRQJECT

COUNTY(S) : LEWS

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

1

4

0L3324

* ok *

------- 4TH BI DDER

DULI' N CONSTRUCTI ON,
3300 GALVIN RD
98531- 9064

I NC.

CENTRALIA WA 985310038

CONTRACTOR NUMBER :

225200

------- 5TH Bl DDER

DLB EARTHWORK CO
2823 29TH AVE SW
TUMMTER - 98512-6106

Bl DS OPENED ON :

OLYMPIA WA 985020307

CONTRACTOR NUMBER :

100428

AWARDED ON :

Jun
Jun

3 1999
7 1999

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
31 CONC. BARRI ER BERM TYPE 1
6. 0000 EACH 500. 0000 700. 0000 720. 0000
3, 000. 00 4, 200. 00 4,320.00
32 RESETTI NG CONC. BARRI ER
149. 0000 w 13. 0000 13. 0000 18. 7000
1, 937.00 1, 937.00 2, 786. 30
33 M SCELLANEOQUS TRAFFI C | TEMS
L.S.
9, 235. 00 9, 500. 00 7, 055. 00
34 PERMANENT SI GNI NG
L.S.
3, 600. 00 3, 850. 00 4,500. 00
35 TYPE Il BARRI CADE
10. 0000 EACH 100. 0000 150. 0000 225. 0000
1, 000. 00 1, 500. 00 2, 250. 00
36 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
2, 000. 00 2, 400. 00 4, 000. 00
37 CONTRACTOR PI LOTED TRAFFI C CONTROL
160. 0000 HR 34. 0000 40. 0000 40. 0000
5, 440. 00 6, 400. 00 6, 400. 00
38 TRAFFI C CONTROL LABOR
1330. 0000 HR 30. 0000 34. 0000 35. 0000
39, 900. 00 45, 220. 00 46, 550. 00
39 TRAFFI C CONTROL VEHI CLE
31. 0000 DAY 40. 0000 60. 0000 50. 0000
1, 240. 00 1, 860. 00 1, 550. 00
40 TRAFFI C CONTROL SUPERVI SOR
273.0000 HR 35. 0000 35. 0000 35. 0000
9, 555. 00 9, 555. 00 9, 555. 00
41 CONSTRUCTI ON SI GNS CLASS A
44,0000 e 100. 0000 180. 0000 85. 0000
4, 400. 00 7,920. 00 3, 740. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 98X319 REVI SION NO : 1 BI DS OPENED ON : Jun 3 1999
CONTRACT NO: 005683 REGION NO : 4 AWARDED ON : Jun 7 1999
VERSI ON NO : 1 WORK ORDER# : 0L3324
HY L SR 508 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE : SR 508 DULI N CONSTRUCTI ON, | NC. DLB EARTHWORK CO
MP 5 VIC. TO HYAK RD. VIC. 3300 GALVIN RD 2823 29TH AVE SW
98X319 98531- 9064 TUMMTER - 98512- 6106
PROJECT CENTRALIA WA 985310038 OLYMPIA WA 985020307
COUNTY(S) : LEWS CONTRACTOR NUMBER : 225200 CONTRACTOR NUMBER : 100428
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
42 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
620. 0000 s 19. 6000 14. 0000 13. 5000
12, 152. 00 8, 680. 00 8, 370. 00
43 SHORI NG OR EXTRA EXCAVATI ON CLASS B
360. 0000 e 10. 0000 13. 0000 9. 0000
3, 600. 00 4, 680. 00 3, 240. 00
44 PLUGG NG EXI STI NG PI PE
1. 0000 EACH 50. 0000 300. 0000 325. 0000
50. 00 300. 00 325. 00
45 W RE FENCE TYPE 2
200. 0000 w 9. 0000 7.0000 25. 0000
1, 800. 00 1, 400. 00 5, 000. 00
46 ROADSI DE CLEANUP
EST.
6, 700. 00 6, 700. 00 6, 700. 00
47 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00 1.00
48 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-3.00 -3.00 -3.00
49 CONSTRUCTI ON GEOTEXTI LE FOR SEPARATI ON
7570. 0000 e 3. 2500 0. 7000 0. 7500
24, 602. 50 5, 299. 00 5,677.50
50 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
631. 0000 w 13. 0000 8. 0000 6. 7500
8, 203. 00 5, 048. 00 4,259. 25
51 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
860. 0000 e 6. 5000 0. 7000 1. 5000
5, 590. 00 602. 00 1, 290. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98X319 REVI SION NO : 1 BI DS OPENED ON : Jun 3 1999
CONTRACT NO: 005683 REGION NO : 4 AWARDED ON : Jun 7 1999
VERSI ON NO : 1 WORK ORDER# : 0L3324
W CSrR 508 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SR 508 DULI N CONSTRUCTI ON, | NC. DLB EARTHWORK CO
MP 5 VIC. TO HYAK RD. VIC 3300 GALVIN RD 2823 29TH AVE SW
98X319 98531- 9064 TUMMTER - 98512- 6106
PROJECT CENTRALIA WA 985310038 OLYMPIA WA 985020307
COUNTY(S) : LEWS CONTRACTOR NUMBER : 225200 CONTRACTOR NUMBER : 100428
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
52 MAI LBOX SUPPORT TYPE 1-¢
7.0000 EACH 250. 0000 200. 0000 250. 0000
1, 750. 00 1, 400. 00 1, 750. 00

CONTRACT TOTAL $719, 890. 00 $656, 770. 50 $677, 528. 27



